

Bid Results

Bidder Details

Vendor Name	Riverside Construction Company, Inc.
Address	4225 Garner Rd. Riverside, California 92501 United States
Respondee	Bryan Lounsbury
Respondee Title	Secretary/Treasurer
Phone	951-682-8308
Email	estimating@rivconstruct.com
Vendor Type	CADIR
License #	266222
CADIR	1000003993

Bid Detail

Bid Format	Electronic
Submitted	07/28/2023 1:43 PM (PDT)
Delivery Method	
Bid Responsive	
Bid Status	Submitted
Confirmation #	338241

Respondee Comment

Buyer Comment

Attachments

File Title	File Name	File Type
Riverside Const bid document.pdf	Riverside Const bid document.pdf	Bid Document
Bid Bond.pdf	Bid Bond.pdf	Bid Bond

Subcontractors

Showing 8 Subcontractors

Name & Address	Desc	License Num	CADIR	Amount	Type
California Professional Engineering, 19062 San Jose Ave La Puente, California 91748	traffic signal modifications	793907	1000377609	\$179,671.00	DBE, OSB
Ferreira Construction Co, Inc DBA Ferreira Construction Co, 10370 Commerce Center Drive, Suite 100 ferreiraconstruction.com Rancho Cucamonga, California 91733	install fence and gates	985180	1000001634	\$413,472.50	CADIR
Granstrom Masonry, Inc. 19530 Normandie Ave Torrance, California 90504	Slough wall, CMU wall and pilasters	629489	1000004794	\$128,939.00	
HARDY LANDSCAPE 21520 AMBUSHERS ST DIAMOND BAR, California 91765	R&R Landscape & Irrigation	905954	1000042805	\$119,000.00	
ONYX PAVING COMPANY INC. 2890 EAST LA CRESTA AVE ANAHEIM, California 92806	Asphalt paving	630360	1000004798	\$636,000.00	
Pavement Recycling Systems, Inc 10240 San Sevaine Way Jurupa Valley, California 91752	Cold Mill AC	569352	1000003363	\$62,438.00	
Superior Pavement Markings PO Box 278 Beaumont, California 92223	Striping & signs	776306	1000001476	\$112,633.00	
treesmith enterprises 1551 n miller street anaheim, California 92806	Remove trees	802705	1000001838	\$84,270.00	OSB, WBE, MBE

Line Items

Discount Terms No Discount

Item #	Item Code	Type	Item Description	UOM	QTY	Unit Price	Line Total	Response	Comment
GENERAL							\$726,500.00		
1			MOBILIZATION/DEMOBILIZATION	LS	1	\$519,000.00	\$519,000.00	Yes	
2			CLEARING AND GRUBBING; MISCELLANEOUS REMOVALS	LS	1	\$90,000.00	\$90,000.00	Yes	
3			SWPPP, BMP AND NPDES REQUIREMENTS PER BID DOCUMENTS	LS	1	\$50,000.00	\$50,000.00	Yes	
4			PROJECT SIGN	EA	6	\$3,000.00	\$18,000.00	Yes	
5			PORTABLE DIGITAL MESSAGE BOARDS (REQUIRED FOR 14 CONTINUOUS DAYS PRIOR TO START OF CONSTRUCTION)	LS	1	\$49,500.00	\$49,500.00	Yes	
CIVIL-STREET/STORM DRAIN							\$3,007,975.00		
6			SAWCUT AND REMOVE EXISTING ASPHALT CONCRETE PAVEMENT AND SUBGRADE AS REQUIRED PER CITY OF FONTANA STD. PLAN NO. 1008 AND PER DETAIL "A", SEE SHEET 2.	SF	52840	\$1.80	\$95,112.00	Yes	
7			SAWCUT AND REMOVE EXISTING PCC SIDEWALK, DRIVE APPROACH AND/OR DRIVEWAY ACCESS, AS SHOWN, AND EXISTING PCC RAMP AS REQUIRED TO CONSTRUCT PROPOSED IMPROVEMENTS.	SF	9523	\$2.00	\$19,046.00	Yes	
8			SAWCUT AND REMOVE EXISTING AC SIDEWALK OR RAMP	SF	3386	\$2.00	\$6,772.00	Yes	
9			SAWCUT AND REMOVE EXISTING PCC CURB AND/OR GUTTER.	LF	1196	\$11.00	\$13,156.00	Yes	
10			SAWCUT AND REMOVE EXISTING AC DIKE OR BERM.	LF	2800	\$1.70	\$4,760.00	Yes	
11			REMOVAL OF STORM DRAIN ITEMS (INCLUDING 8" CMP DRAINAGE PIPE AND OUTLET, SD STRUCTURE AND CONNECTING PIPING, AND DRAINAGE OUTLET STRUCTURE INCLUDING MANHOLES. PER DEMOLITION SHEETS)	LS	1	\$15,000.00	\$15,000.00	Yes	
12			CONTRACTOR TO ADJUST TO GRADE EXISTING WATER METER AND BOX PER FONTANA WATER COMPANY STANDARDS. ADJUSTMENTS SHALL BE COORDINATED WITH FONTANA WATER COMPANY.	EA	49	\$1,100.00	\$53,900.00	Yes	
13			REMOVE EXISTING BLOCK WALL (UP TO 3' HIGH), AS NOTED.	LF	15	\$180.00	\$2,700.00	Yes	
14			REMOVE AND REPLACE EXISTING FENCE IN-KIND. SEE PROPOSED IMPROVEMENT PLANS FOR RELOCATION. (REMOVAL ONLY)	LF	1315	\$28.00	\$36,820.00	Yes	
15			REMOVE ITEM - ADDENDUM NO. 1	EA	0	\$0.00	\$0.00	Yes	
16			REMOVE AND REPLACE/RECONSTRUCT LANDSCAPE AND IRRIGATION IN KIND, TO LIKE CONDITION OR BETTER, AS REQUIRED FOR IMPROVEMENTS.	LS	1	\$75,000.00	\$75,000.00	Yes	
17			REMOVE EXISTING TREE, PALM TREE AND/OR STUMP AS REQUIRED.	EA	53	\$1,800.00	\$95,400.00	Yes	
18			SAWCUT AND REMOVE EXISTING AC DRIVE APPROACH AND/OR DRIVEWAY ACCESS AS SHOWN.	SF	4950	\$1.90	\$9,405.00	Yes	
19			REMOVE AND/OR RELOCATE EXISTING BOLLARDS PER PROPOSED IMPROVEMENT PLANS AS REQUIRED.	EA	6	\$1,000.00	\$6,000.00	Yes	
20			SAWCUT AND REMOVE EXISTING PCC CROSS GUTTER AND/OR SPANDREL AS REQUIRED TO CONSTRUCT PROPOSED IMPROVEMENTS. (DEMO PORTION)	SF	3370	\$4.50	\$15,165.00	Yes	
21			REMOVE AND RELOCATE/REPLACE EXISTING MAIL BOX AS SHOWN ON PROPOSED IMPROVEMENT PLANS (NEW MAILBOXS PER USPS CONSTRUCTION STANDARDS).	EA	32	\$1,000.00	\$32,000.00	Yes	
22			REMOVE AND REPLACE EXISTING CHAIN-LINK/WROUGHT IRON GATE AS SHOWN ON PROPOSED IMPROVEMENT PLANS. (REMOVAL ONLY)	EA	15	\$1,100.00	\$16,500.00	Yes	
23			ADJUST EXISTING MANHOLE TO GRADE.	EA	10	\$2,000.00	\$20,000.00	Yes	
24			REMOVE AND REPLACE EXISTING WROUGHT IRON GATE, INCLUDING CONCRETE BLOCK PILASTERS AND FENCE AS REQUIRED TO CONSTRUCT PROPOSED IMPROVEMENTS. (REMOVAL ONLY)	LF	107	\$55.00	\$5,885.00	Yes	
25			SAWCUT AND REMOVE EXISTING BRICK WALK PAD AS REQUIRED.	SF	50	\$15.00	\$750.00	Yes	
26			SAWCUT AND REMOVE TYPICAL ROCK TREATMENT.	SF	389	\$27.00	\$10,503.00	Yes	
27			CONSTRUCT TYPICAL ROCK TREATMENT PER CITY OF FONTANA STD. PLAN NO. 5045.	SF	588	\$21.00	\$12,348.00	Yes	
28			CONSTRUCT 3" ASPHALT CONCRETE PAVEMENT OVER 1.0' MIN. OF 95% COMPACTED NATIVE SOIL PER CITY OF FONTANA STD. PLAN NO. 1008 AND PER DETAIL "A", SEE SHEET 2.	TONS	300	\$195.00	\$58,500.00	Yes	
29			REMOVE EXISTING WROUGHT IRON FENCE INCLUDING CMU BLOCK WALL AND PILASTERS.	LF	159	\$135.00	\$21,465.00	Yes	
30			GRIND (COLD-MILL) EXISTING ASPHALT CONCRETE PAVEMENT (2" MIN.) PER CITY OF FONTANA STD. PLAN NO. 1008 AND PER DETAIL "A", SEE SHEET 2.	SF	90490	\$0.70	\$63,343.00	Yes	
31			CONSTRUCT 2" ASPHALT CONCRETE OVERLAY PER CITY OF FONTANA STD. PLAN NO. 1008 AND PER DETAIL "A", SEE SHEET 2.	TONS	2350	\$126.00	\$296,100.00	Yes	
32			CONSTRUCT 4.5" ASPHALT CONCRETE PAVEMENT OVER 1.0' MIN. OF 95% COMPACTED NATIVE SOIL PER CITY OF FONTANA STD. PLAN NO. 1008 AND PER DETAIL "A", SEE SHEET 2.	TONS	2100	\$160.00	\$336,000.00	Yes	
33			CONSTRUCT 4" ASPHALT CONCRETE PAVEMENT OVER 1.0' MIN. OF 95% COMPACTED NATIVE SOIL DRIVEWAY ACCESS.	SF	1200	\$25.00	\$30,000.00	Yes	
34			CONSTRUCT 4" PCC SIDEWALK, WIDTH AS NOTED PER CITY OF FONTANA STD. PLAN NO. 1006.	SF	25196	\$11.00	\$277,156.00	Yes	
35			CONSTRUCT 8" PCC CURB AND/OR GUTTER PER CITY OF FONTANA STD. PLAN NO. 1000.	LF	4450	\$45.00	\$200,250.00	Yes	
36			CONSTRUCT 8" AC DIKE PER CITY OF FONTANA STD. PLAN NO. 1007.	LF	291	\$40.00	\$11,640.00	Yes	
37			CONSTRUCT 8" PCC COMMERCIAL-INDUSTRIAL DRIVEWAY CURB ADJACENT SIDEWALKS PER CITY OF FONTANA STD. PLAN NO. 1001. MODIFY LAYOUT PER DRIVEWAY DETAIL 1, SEE SHEET 2 AND PER GRADING DETAIL SHEETS 27 TO 29.	SF	4528	\$17.00	\$76,976.00	Yes	

38		CONSTRUCT 6" PCC RESIDENTIAL DRIVEWAY WITH PARKWAY ADJACENT SIDEWALKS PER CITY OF FONTANA STD. PLAN NO. 1001 AND PER GRADING DETAIL SHEETS 27 TO 29.	SF	1321	\$15.00	\$19,815.00	Yes	
39		CONSTRUCT PCC CURB RETURN ACCESS RAMP PER SPPWC STD. PLAN 111-5 CASE A, TYPE 5 AND PER GRADING DETAIL SHEETS 24 TO 26.	SF	159	\$20.00	\$3,180.00	Yes	
40		CONSTRUCT PCC MODIFIED CURB RETURN ACCESS RAMP PER CITY OF FONTANA STD. PLAN NO. 1003 AND PER GRADING DETAIL SHEETS 24 TO 26.	SF	1221	\$18.00	\$21,978.00	Yes	
41		CONSTRUCT PCC CURB RETURN ACCESS RAMP PER SPPWC STD. PLAN 111-5 CASE A, TYPE 3 AND PER GRADING DETAIL SHEETS 24 TO 26.	SF	1441	\$16.00	\$23,056.00	Yes	
42		CONSTRUCT PCC CURB RETURN ACCESS RAMP PER CITY OF FONTANA STD. PLAN NO. 1003 AND PER GRADING DETAIL SHEETS 24 TO 26.	SF	6250	\$7.00	\$43,750.00	Yes	
43		CONSTRUCT PCC CURB RETURN ACCESS RAMP PER SPPWC STD. PLAN 111-5 CASE D, TYPE 1 AND PER GRADING DETAIL SHEETS 24 TO 26.	SF	60	\$45.00	\$2,700.00	Yes	
44		CONSTRUCT NEW CHAIN LINK FENCE PER SPPWC STD. PLAN 600-3 (MATCH EXISTING HEIGHT).	LF	914	\$83.00	\$75,862.00	Yes	
45		CONSTRUCT 4" PCC SIDEWALK, WIDTH AS NOTED (INCLUDING CURB AT BACK OF WALK AS REQUIRED) PER CITY OF FONTANA STD. PLAN NO. 1006.	SF	5069	\$6.00	\$30,414.00	Yes	
46		CONSTRUCT 3" AC CURB RETURN ACCESS RAMP AND/OR SIDEWALK PER CITY OF FONTANA STD. PLAN NO. 1003 AND PER GRADING DETAIL SHEETS 24 TO 26.	SF	1664	\$16.00	\$26,624.00	Yes	
47		CONSTRUCT 1.0' OF 95% COMPACTED NATIVE SOIL DRIVEWAY ACCESS.	SF	518	\$12.00	\$6,216.00	Yes	
48		CONSTRUCT 6" PCC CONCRETE PAVEMENT OVER 95% OF COMPACTED NATIVE SOIL DRIVEWAY ACCESS.	SF	4311	\$12.00	\$51,732.00	Yes	

Item #	Item Code	Type	Item Description	UOM	QTY	Unit Price	Line Total	Response	Comment
49			CONSTRUCT PCC CROSS GUTTER AND/OR SPANDREL PER CITY OF FONTANA STD. PLAN NO. 403.	SF	7118	\$20.00	\$142,360.00	Yes	
50			CONSTRUCT 4" RESIDENTIAL CURB DRAIN PER CITY OF FONTANA STD. PLAN NO. 3002.	LF	100	\$73.00	\$7,300.00	Yes	
51			CONSTRUCT NEW 12' WIDE WROUGHT IRON GATE ON NEW POSTS AS SHOWN ON PLANS.	EA	1	\$7,600.00	\$7,600.00	Yes	
52			CONSTRUCT NEW 14' WIDE CHAIN LINK GATE ON NEW POSTS AS SHOWN ON PLANS.	EA	3	\$3,200.00	\$9,600.00	Yes	
53			CONSTRUCT 3' HIGH BOLLARD AS SHOWN ON PLANS.	EA	4	\$1,400.00	\$5,600.00	Yes	
54			CONSTRUCT CONCRETE BLOCK SLOUGH WALL PER SPPWC STANDARD PLAN 622-4.	LF	8	\$215.00	\$1,720.00	Yes	
55			CONSTRUCT 8" PCC COMMERCIAL-INDUSTRIAL DRIVEWAY WITH PARKWAY ADJACENT SIDEWALKS PER CITY OF FONTANA STD. PLAN NO. 1001 AND PER GRADING DETAIL SHEETS 27 TO 29.	SF	512	\$18.00	\$9,216.00	Yes	
56			CONSTRUCT 6" PCC RESIDENTIAL DRIVEWAY WITH CURB ADJACENT SIDEWALKS PER CITY OF FONTANA STD. PLAN NO. 1001. MODIFY LAYOUT PER DRIVEWAY DETAIL 2, SEE SHEET 2 AND PER GRADING DETAIL SHEETS 27 TO 29.	SF	3533	\$6.00	\$21,198.00	Yes	
57			CONSTRUCT NEW 14' WIDE ROLLING CHAIN LINK GATE ON NEW POSTS AS SHOWN ON PLANS.	EA	2	\$4,000.00	\$8,000.00	Yes	
58			CONSTRUCT NEW 4' WIDE CHAIN LINK GATE ON NEW POSTS AS SHOWN ON PLANS.	EA	3	\$2,100.00	\$6,300.00	Yes	
59			CONSTRUCT NEW 12' WIDE CHAIN LINK GATE ON NEW POSTS AS SHOWN ON PLANS.	EA	4	\$2,700.00	\$10,800.00	Yes	
60			CONSTRUCT NEW 16' WIDE CHAIN LINK GATE ON NEW POSTS AS SHOWN ON PLANS.	EA	2	\$4,000.00	\$8,000.00	Yes	
61			CONSTRUCT NEW 19' WIDE WROUGHT IRON ROLLING GATE ON NEW POSTS , INCLUDING CONCRETE BLOCK PILASTERS AND FENCE AS REQUIRED TO CONSTRUCT PROPOSED IMPROVEMENTS. (MATCH EXISTING)	EA	1	\$51,000.00	\$51,000.00	Yes	
62			CONSTRUCT NEW 16' WIDE ROLLING CHAIN LINK GATE ON NEW POSTS AS SHOWN ON PLANS.	EA	2	\$4,200.00	\$8,400.00	Yes	
63			CONSTRUCT 2-6" HIGH PCC WALK PAD STEPS AS SHOWN ON PLANS, INCLUDING FENCE.	SF	10	\$380.00	\$3,800.00	Yes	
64			REMOVE AND REPLACE/CONSTRUCT NEW WOOD FENCE ON NEW POSTS AS SHOWN ON PLANS (MATCH EXISTING).	LF	20	\$1,400.00	\$28,000.00	Yes	
65			REPLACE/CONSTRUCT NEW WROUGHT IRON FENCE ON NEW POSTS AS SHOWN ON PLANS (MATCH EXISTING).	LF	130	\$375.00	\$48,750.00	Yes	
66			CONSTRUCT NEW 17' WIDE WROUGHT IRON ROLLING GATE ON NEW POSTS INCLUDING, CONCRETE BLOCK PILASTERS, AS SHOWN ON PLANS.	EA	2	\$45,000.00	\$90,000.00	Yes	
67			CONSTRUCT UNDER SIDEWALK DRAIN SIZE 3 PER CITY OF FONTANA STD. PLAN NO. 3001, AND AS NOTED ON IMPROVEMENT PLANS.	EA	1	\$7,500.00	\$7,500.00	Yes	
68			CONSTRUCT 36" DISCHARGE STRUCTURE PER CITY OF FONTANA STD. PLAN NO. 3000, PER TYPICAL CROSS SECTION DETAIL "A", SEE SHEET 17 AND AS SHOWN ON PLANS.	LF	150	\$180.00	\$27,000.00	Yes	
69			CONSTRUCT NEW 4' WIDE WROUGHT IRON GATE ON NEW POSTS AS SHOWN ON PLANS.	EA	1	\$1,900.00	\$1,900.00	Yes	
70			CONSTRUCT NEW 20' WIDE WROUGHT IRON GATE ON NEW POSTS AS SHOWN ON PLANS.	EA	2	\$16,000.00	\$32,000.00	Yes	
71			CONSTRUCT NEW 17' WIDE WROUGHT IRON GATE ON NEW POSTS AS SHOWN ON PLANS.	EA	2	\$16,500.00	\$33,000.00	Yes	
72			CONSTRUCT 14 GAUGE 17" X 13" CORRUGATED STEEL ARCH PIPE (CSAP) WITH 2-2/3" X 1/2" CORRUGATIONS.	LF	224	\$143.00	\$32,032.00	Yes	
73			CONSTRUCT MANHOLE PIPE TO PIPE PER SPPWC STANDARD PLAN 321-2.	EA	8	\$3,500.00	\$28,000.00	Yes	
74			CONSTRUCT NEW WROUGHT IRON FENCE INCLUDING CMU BLOCK WALL AND PILASTERS, AS SHOWN ON PLANS AND PER SPECIFICATIONS.	LF	153	\$840.00	\$128,520.00	Yes	
75			CONSTRUCT 12"X36" RECTANGULAR PCC BOX CULVERT PER CALTRANS STANDARD PLAN D-80 AND AS SHOWN ON PLANS.	LF	50	\$160.00	\$8,000.00	Yes	
76			CONSTRUCT 36" DISCHARGE STRUCTURE PER CITY OF FONTANA STD. PLAN NO. 3000, AND AS NOTED ON IMPROVEMENT PLANS.	LF	97	\$200.00	\$19,400.00	Yes	
CIVIL-TRAFFIC							\$484,000.00		
77			TEMPORARY TRAFFIC CONTROL, INCLUDING TRAFFIC CONTROL PLANS, IMPLEMENTED AND MAINTAINED FOR PROJECT DURATION	LS	1	\$165,000.00	\$165,000.00	Yes	
78			SIGNING, STRIPING AND PAVEMENT MARKERS COMPLETE PER PROJECT PLANS	LS	1	\$124,000.00	\$124,000.00	Yes	
79			TRAFFIC SIGNAL MODIFICATION AT ALDER/BASELINE COMPLETE PER PROJECT PLANS	LS	1	\$50,000.00	\$50,000.00	Yes	
80			TRAFFIC SIGNAL MODIFICATION AT FOOTHILL/LOCUST COMPLETE PER PROJECT PLANS	LS	1	\$145,000.00	\$145,000.00	Yes	

Line Item Subtotals

Section Title	Line Total
GENERAL	\$726,500.00
CIVIL-STREET/STORM DRAIN	\$3,007,975.00
CIVIL-TRAFFIC	\$484,000.00
Grand Total	\$4,218,475.00